

**Bids Results**  
**From 02/24/2026 To 02/24/2026**

**Program**            **Case #**            **Trade**            **R. S. / L.P.**  
EH8                    25066417            (No Limit) Rehab Resdl (B-3)            David / Rose

<b>Contractor</b>	<b>Base Bid</b>	<b>Alt #1</b>	<b>Alt #2</b>	<b>Alt #3</b>	<b>Bid Result</b>
ADOBE ENERGY MANAGEMENT C	\$29,405.00				Apparent low bidder
APEX AZ CONTRACTING LLC					No response
G & G SPECIALTY CONTRACTORS					No response
BOYJIN DEVELOPMENT	\$30,048.00				Unsuccessful bid
ZOMARK CONSTRUCTION, LLC					No response

**Bids Results**  
**From 02/24/2026 To 02/24/2026**

**Program**            **Case #**            **Trade**            **R. S. / L.P.**  
EH8                    25066509            (No Limit) Rehab Resdl (B-3)            Moeen / Rose

<b>Contractor</b>	<b>Base Bid</b>	<b>Alt #1</b>	<b>Alt #2</b>	<b>Alt #3</b>	<b>Bid Result</b>
BOYJIN DEVELOPMENT	\$9,720.00				Apparent low bidder
G & G SPECIALTY CONTRACTORS					No response
ADOBE ENERGY MANAGEMENT CI	\$10,505.00				Unsuccessful bid
RECON RESTORATION					Response "no bid" (busy)
ZOMARK CONSTRUCTION, LLC					No response

**Bids Results**  
**From 02/24/2026 To 02/24/2026**

**Program**            **Case #**            **Trade**            **R. S. / L.P.**  
 EH8                    25066740            (No Limit) Rehab Resdl (B-3)            Adam / Tracy

<b>Contractor</b>	<b>Base Bid</b>	<b>Alt #1</b>	<b>Alt #2</b>	<b>Alt #3</b>	<b>Bid Result</b>
BOYJIN DEVELOPMENT	\$11,408.00				Apparent low bidder
G & G SPECIALTY CONTRACTORS					No response
ZOMARK CONSTRUCTION, LLC					No response
ADOBE ENERGY MANAGEMENT C	\$12,735.00				Unsuccessful bid
RECON RESTORATION	\$14,200.00				Unsuccessful bid