

**Bids Results**  
**From 03/03/2026 To 03/03/2026**

**Program**            **Case #**            **Trade**            **R. S. / L.P.**  
 EH8                      25066252            (No Limit) Rehab Resdl (B-3)            Moeen / Rose

<b>Contractor</b>	<b>Base Bid</b>	<b>Alt #1</b>	<b>Alt #2</b>	<b>Alt #3</b>	<b>Bid Result</b>
ADOBE ENERGY MANAGEMENT C	\$27,865.00				Unsuccessful bid
G & G SPECIALTY CONTRACTORS	\$0.00				No response
BOYJIN DEVELOPMENT	\$27,572.00				Unsuccessful bid
ZOMARK CONSTRUCTION, LLC	\$0.00				No response
RECON RESTORATION	\$27,500.00				Awarded

**Bids Results**  
**From 03/03/2026 To 03/03/2026**

**Program**            **Case #**            **Trade**            **R. S. / L.P.**  
 EH8                    25066636            (No Limit) Rehab Resdl (B-3)            Steven / Tracy

<b>Contractor</b>	<b>Base Bid</b>	<b>Alt #1</b>	<b>Alt #2</b>	<b>Alt #3</b>	<b>Bid Result</b>
BOYJIN DEVELOPMENT	\$7,988.00				Apparent low bidder
G & G SPECIALTY CONTRACTORS	\$0.00				No response
RECON RESTORATION					Response "no bid" (busy)
ADOBE ENERGY MANAGEMENT CI	\$8,200.00				Unsuccessful bid
ZOMARK CONSTRUCTION, LLC	\$0.00				No response

**Bids Results**  
**From 03/03/2026 To 03/03/2026**

**Program**            **Case #**            **Trade**            **R. S. / L.P.**  
 EH8                    25066732            (No Limit) Rehab Resdl (B-3)            Mitra / Tracy

<b>Contractor</b>	<b>Base Bid</b>	<b>Alt #1</b>	<b>Alt #2</b>	<b>Alt #3</b>	<b>Bid Result</b>
ADOBE ENERGY MANAGEMENT CI	\$8,900.00				Apparent low bidder
RECON RESTORATION	\$0.00				Response "no bid" (busy)
ZOMARK CONSTRUCTION, LLC	\$0.00				Response "no bid" (busy)
G & G SPECIALTY CONTRACTORS	\$0.00				Response "no bid" (busy)
BOYJIN DEVELOPMENT	\$9,044.00				Unsuccessful bid

**Bids Results**  
**From 03/03/2026 To 03/03/2026**

**Program**            **Case #**            **Trade**            **R. S. / L.P.**  
EH8                    25066790            (No Limit) Rehab Resdl (B-3)            Mitra / Tracy

<b>Contractor</b>	<b>Base Bid</b>	<b>Alt #1</b>	<b>Alt #2</b>	<b>Alt #3</b>	<b>Bid Result</b>
RECON RESTORATION	\$36,100.00				Unsuccessful bid
ZOMARK CONSTRUCTION, LLC	\$0.00				Response "no bid" (busy)
ADOBE ENERGY MANAGEMENT CI	\$28,300.00				Unsuccessful bid
BOYJIN DEVELOPMENT	\$25,520.00				Apparent low bidder
G & G SPECIALTY CONTRACTORS	\$0.00				Response "no bid" (busy)

**Bids Results**  
**From 03/03/2026 To 03/03/2026**

**Program**            **Case #**            **Trade**            **R. S. / L.P.**  
 EH8                    25066836            (No Limit) Rehab Resdl (B-3)            Mitra / Tracy

<b>Contractor</b>	<b>Base Bid</b>	<b>Alt #1</b>	<b>Alt #2</b>	<b>Alt #3</b>	<b>Bid Result</b>
RECON RESTORATION	\$0.00				Response "no bid" (busy)
G & G SPECIALTY CONTRACTORS	\$0.00				Response "no bid" (busy)
ADOBE ENERGY MANAGEMENT CI	\$0.00				No response
ZOMARK CONSTRUCTION, LLC	\$0.00				Response "no bid" (busy)
BOYJIN DEVELOPMENT	\$9,188.00				Apparent low bidder