

**Bids Results**  
**From 04/07/2026 To 04/07/2026**

**Program**            **Case #**            **Trade**            **R. S. / L.P.**  
 EH8                    25066121            (No Limit) Rehab Resdl (B-3)            Mitra / Rose

<b>Contractor</b>	<b>Base Bid</b>	<b>Alt #1</b>	<b>Alt #2</b>	<b>Alt #3</b>	<b>Bid Result</b>
RECON RESTORATION	\$21,500.00				Unsuccessful bid
ADOBE ENERGY MANAGEMENT CI	\$17,160.00				Apparent low bidder
ZOMARK CONSTRUCTION, LLC	\$0.00				No response
BOYJIN DEVELOPMENT	\$20,740.00				Unsuccessful bid
G & G SPECIALTY CONTRACTORS	\$0.00				No response
VIZCOM CONTRACTING, LLC	\$0.00				No response

**Bids Results**  
**From 04/07/2026 To 04/07/2026**

**Program**                      **Case #**                      **Trade**                      **R. S. / L.P.**  
 EH8                                      25066572                      (No Limit) Rehab Resdl (B-3)                      Mitra / Rose

<b>Contractor</b>	<b>Base Bid</b>	<b>Alt #1</b>	<b>Alt #2</b>	<b>Alt #3</b>	<b>Bid Result</b>
ZOMARK CONSTRUCTION, LLC	\$0.00				No response
BOYJIN DEVELOPMENT	\$35,980.00				Apparent low bidder
VIZCOM CONTRACTING, LLC					Selected to bid
ADOBE ENERGY MANAGEMENT CI	\$43,870.00				Unsuccessful bid
RECON RESTORATION	\$45,000.00				Unsuccessful bid
G & G SPECIALTY CONTRACTORS	\$0.00				No response

**Bids Results**  
**From 04/07/2026 To 04/07/2026**

**Program**                      **Case #**                      **Trade**                      **R. S. / L.P.**  
 EH8                                  25066879                      (No Limit) Rehab Resdl (B-3)                      David / Tracy

<b>Contractor</b>	<b>Base Bid</b>	<b>Alt #1</b>	<b>Alt #2</b>	<b>Alt #3</b>	<b>Bid Result</b>
VIZCOM CONTRACTING, LLC	\$0.00				No response
ZOMARK CONSTRUCTION, LLC	\$0.00				No response
ADOBE ENERGY MANAGEMENT CI	\$21,710.00				Unsuccessful bid
BOYJIN DEVELOPMENT	\$20,740.00				Apparent low bidder
G & G SPECIALTY CONTRACTORS	\$0.00				No response
RECON RESTORATION	\$22,200.00				Unsuccessful bid