

**Bids Results**  
**From 11/18/2025 To 11/18/2025**

<b><u>Program</u></b>	<b><u>Case #</u></b>	<b><u>Trade</u></b>	<b><u>R. S. / L.P.</u></b>
EH8	25066319	(No Limit) Rehab Resdl (B-3)	Mitra / Rose

Contractor	Base Bid	Alt #1	Alt #2	Alt #3	Bid Result
BOYJIN DEVELOPMENT	\$77,436.00				Unsuccessful bid
RECON RESTORATION	\$79,000.00				Unsuccessful bid
ADOBE ENERGY MANAGEMENT C	\$65,410.00				Apparent low bidder
ZOMARK CONSTRUCTION, LLC					Response "no bid" (busy)
APEX AZ CONTRACTING LLC					Response "no bid" (busy)

**Bids Results**  
**From 11/18/2025 To 11/18/2025**

<b><u>Program</u></b>	<b><u>Case #</u></b>	<b><u>Trade</u></b>	<b><u>R. S. / L.P.</u></b>
HD8	25066376	(No Limit) Rehab Resdl (B-3)	Steven / Tracy

Contractor	Base Bid	Alt #1	Alt #2	Alt #3	Bid Result
RECON RESTORATION					Response "no bid" (busy)
APEX AZ CONTRACTING LLC					Response "no bid" (busy)
BOYJIN DEVELOPMENT	\$10,888.00				Unsuccessful bid
ZOMARK CONSTRUCTION, LLC	\$7,750.00				Apparent low bidder
ADOBE ENERGY MANAGEMENT C	\$22,400.00				Unsuccessful bid