

**Bids Results**  
**From 08/26/2025 To 08/26/2025**

**Program**      **Case #**      **Trade**      **R. S. / L.P.**  
RR2      22063247      (No Limit) Rehab Resdl (B-3)      Adam / Omar

<b>Contractor</b>	<b>Base Bid</b>	<b>Alt #1</b>	<b>Alt #2</b>	<b>Alt #3</b>	<b>Bid Result</b>
VIZCOM CONTRACTING, LLC	\$0.00				Response "no bid" (busy)
BOYJIN DEVELOPMENT	\$217,044.00				Selected to bid
G & G SPECIALTY CONTRACTORS	\$0.00				Response "no bid" (busy)
RECON RESTORATION	\$0.00				Response "no bid" (busy)
APEX AZ CONTRACTING LLC	\$0.00				Response "no bid" (busy)
ADOBE ENERGY MANAGEMENT CI	\$173,040.00				Apparent low bidder
ZOMARK CONSTRUCTION, LLC	\$0.00				Response "no bid" (busy)

**Bids Results**  
**From 08/26/2025 To 08/26/2025**

<b><u>Program</u></b>	<b><u>Case #</u></b>	<b><u>Trade</u></b>	<b><u>R. S. / L.P.</u></b>
RR2	22063248	(No Limit) Rehab Resdl (B-3)	Moeen / Omar

Contractor	Base Bid	Alt #1	Alt #2	Alt #3	Bid Result
APEX AZ CONTRACTING LLC	\$0.00				Response "no bid" (busy)
G & G SPECIALTY CONTRACTORS	\$318,432.00				Selected to bid
BOYJIN DEVELOPMENT	\$214,872.00				Selected to bid
VIZCOM CONTRACTING, LLC	\$0.00				Response "no bid" (busy)
ZOMARK CONSTRUCTION, LLC	\$0.00				Response "no bid" (busy)
ADOBE ENERGY MANAGEMENT C	\$169,055.00				Apparent low bidder
RECON RESTORATION					Selected to bid

**Bids Results**  
**From 08/26/2025 To 08/26/2025**

<b><u>Program</u></b>	<b><u>Case #</u></b>	<b><u>Trade</u></b>	<b><u>R. S. / L.P.</u></b>
HD8	25066013	(<=\$25K) Rehab Resdl (C61)	Mitra / Tracy

Contractor	Base Bid	Alt #1	Alt #2	Alt #3	Bid Result
ZOMARK CONSTRUCTION, LLC	\$0.00				Response "no bid" (busy)
APEX AZ CONTRACTING LLC	\$0.00				Response "no bid" (busy)
G & G SPECIALTY CONTRACTORS	\$0.00				Response "no bid" (busy)
VIZCOM CONTRACTING, LLC	\$11,500.00				Rejected (error or incomp
ADOBE ENERGY MANAGEMENT C	\$13,600.00				Apparent low bidder
RECON RESTORATION	\$0.00				Response "no bid" (busy)