Bids Results From 09/09/2025 To 09/09/2025

ProgramCase #TradeR. S. / L.P.EH825066227(No Limit) Rehab Resdl (B-3)David / Rose

| Contractor | Base Bid | Alt #1 | Alt #2 | Alt #3 | Bid Result |
|-----------------------------|-------------|--------|--------|--------|--------------------------|
| APEX AZ CONTRACTING LLC | | | | | Response "no bid" (busy) |
| ZOMARK CONSTRUCTION, LLC | | | | | Response "no bid" (busy) |
| ADOBE ENERGY MANAGEMENT CO | \$45,850.00 | | | | Apparent low bidder |
| RECON RESTORATION | \$69,000.00 | | | | Unsuccessful bid |
| BOYJIN DEVELOPMENT | \$58,536.00 | | | | Unsuccessful bid |
| G & G SPECIALTY CONTRACTORS | | | | | Response "no bid" (busy) |
| VIZCOM CONTRACTING, LLC | \$49,550.00 | | | | Unsuccessful bid |

Bids Results From 09/09/2025 To 09/09/2025

ProgramCase #TradeR. S. / L.P.EH825066289(No Limit) Rehab Resdl (B-3)David / Tracy

| Contractor | Base Bid | Alt #1 | Alt #2 | Alt #3 | Bid Result |
|-----------------------------|-------------|--------|--------|--------|--------------------------|
| VIZCOM CONTRACTING, LLC | \$16,750.00 | | | | Apparent low bidder |
| BOYJIN DEVELOPMENT | \$23,616.00 | | | | Unsuccessful bid |
| ADOBE ENERGY MANAGEMENT CO | \$28,530.00 | | | | Unsuccessful bid |
| RECON RESTORATION | \$23,300.00 | | | | Unsuccessful bid |
| ZOMARK CONSTRUCTION, LLC | | | | | Response "no bid" (busy) |
| APEX AZ CONTRACTING LLC | | | | | Response "no bid" (busy) |
| G & G SPECIALTY CONTRACTORS | | | | | Response "no bid" (busy) |